

**ADDENDUM NO. One (1)**

**THIS ADDENDUM NEEDS TO BE PART OF THE RFP PROPOSAL**

**Architectural / Engineering and Construction Administration Services Rolling Hills Transit  
Administrative Office and Bus Facility RFP  
MnDOT Grant Contract #1028717**

**DATE OF ORIGINAL RFP:** November 13, 2017

**DATE OF THIS ADDENDUM NO. 1:** December 4, 2017

**TO: ALL BIDDERS AND ALL OTHERS WHO RECEIVED OR VIEWED FOR BIDDING PURPOSES.  
THIS ADDENDUM FORMS PART OF THE RFP IT SUPPLEMENTS AND MODIFIES IT AS FOLLOWS:**

**ADDITIONAL EXHIBIT** – Pg. 4

**EXHIBIT I: Soil Boring Report**

**TASK MODIFICATIONS** – Pg. 6

**TASK 1.3 Scope of Services – Task 1: 30% Preliminary Project Design.**

Number 1 has been modified. A Preliminary Geotechnical Report is provided and is no longer required to be obtained by the A/E team.

Number 1 is changed to:

1. A/E team will provide a Topographic Study, Boundary Survey, Preliminary Plat and utilities for the project.

**ADDRESS MODIFICATION** – Pgs. 14-15

All Proposals must be addressed as follows:

**Wayne D. Stenberg Executive Director**

**Proposal for "Architectural / Engineering and Construction Services for RHT  
Administrative Office and Bus Facility"**

**Semcac, 204 South Elm Street, P.O. Box 549, Rushford, MN 55971**

**ADDENDUM NO. One (1)**

Be it known that the undersigned party, for good consideration, acknowledges that these additions and changes shall be a valid part of the original RFP and that this Addendum must be signed and included in the Proproposal.

**NAME** \_\_\_\_\_

**Date** \_\_\_\_\_

**Signature** \_\_\_\_\_

**END OF ADDENUM NO. One (1)**